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201 - GENERAL WORK PROVISIONS 
 

 
 
Unless specifically stipulated otherwise in the Contract Documents, the requirements of 
this section shall be applicable to all of the Contractor's work under the contract. 

 
The Contractor shall perform the work on the project as an independent contractor.  
Under no circumstances will the Contractor be deemed an employee or representative of 
the Village. 

 
The Contractor shall furnish all materials not specifically listed as being furnished by the 
Village, and all labor, equipment, materials, supervision, tools, supplies, and incidentals 
required to complete the project. 

 
The Contractor shall consider the specifications and drawings to be complementary.  
Those items that are necessary to complete the work, which are shown on the drawings 
but not specifically covered in the specifications, or which are covered in the 
specifications but not shown on the drawings, shall be furnished by the Contractor as 
though detailed and described in both. 

 
The specifications and drawings may not be complete in every detail.  The Contractor 
shall comply with their manifest intent and general purpose, taken as a whole, and shall 
not avail himself of any errors or omissions therein to the detriment of the work or the 
Owner.  Should any conflict, error, omission or discrepancy appear in the drawings and 
specifications, instructions of Owner or Engineer, or in work performed by others, the 
Contractor shall notify the Engineer at once, and the Engineer will issue a written 
clarification which is to be followed by the Contractor.  If the Contractor proceeds with any 
of the work in question prior to receiving such clarifications, all necessary corrections 
shall be at the Contractor's expense.   
 
The Contractor shall not subcontract any portion of the work, or perform any extra work, 
without prior written approval by the Engineer. 

 
The Contractor shall comply with all of the governmental rules and regulations applicable 
to work associated with the project. 

 
The Contractor shall provide a competent construction supervisor for the project.  Said 
supervisor shall be on the job site at all times directly supervising construction.  Any 
instructions, notices, or correspondence given to said supervisor by the Engineer shall be 
considered as having been given to the Contractor. 

 
After the work has been awarded to the Contractor, the Engineer shall furnish the 
Contractor, with reasonable promptness, as many reproductions of the Plans and 
Specifications as the Contractor determines to be reasonably necessary to properly 
perform the work. 
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202 - PRECONSTRUCTION CONFERENCE 
 
 
 

Before work commences on the project, the Engineer will schedule and hold a 
Preconstruction Conference.  The Contractor's construction supervisor and the foremen 
for any and all subcontractors shall attend this meeting.  Representatives of the Gas, 
Electric, and Telephone Utilities, Cable TV, Village Water Utility, Village Sewer Utility, 
Department of Public Works, Fire and Police Departments, and others deemed 
necessary will also be invited to attend.  

 
A schedule of construction activities shall be discussed at this meeting and shall be 
agreed upon by all involved.  The Contractor shall not hold the Village responsible for any 
added expenses due to alteration  of the Contractor's proposed schedules to meet the 
needs of the Village or the utilities. 

 
If the Engineer deems it necessary, there will also be a preconstruction conference with 
each subcontractor at least two working days prior to the start of work by the 
subcontractor. 

 
Normally included in the agenda items for the Preconstruction Meeting are the following 
subjects: 

 
1. Project schedule proposed by Contractor. 
2. Traffic control plans of Contractor. 

   3. Haul routes proposed by Contractor. 
4. Disposal sites proposed by Contractor. 
5. Erosion control plans of Contractor. 
6. Inspection and Testing. 
7. Staking. 
8. Measurement of quantities/Pay estimate procedures. 
9. Specifications. 

10. Material Certificates. 
11. Insurance Certificates for Contractor and all subcontractors. 
12. Other pertinent subjects.  
13. Utility Coordination. 
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203 - PROJECT STAKING 
 
 
 
203.1 Reference Points 

The Owner shall provide engineering surveys to the Contractor to establish reference 
points for construction, which in the Engineer's judgment are necessary to enable the 
Contractor to proceed with the work.  Such reference points will include elevations and 
locations.  The Contractor shall be responsible for laying out the work, shall protect 
and preserve the established reference points, and shall not alter the reference points 
without the prior written approval of the Engineer. 

 
203.2 Staking and Restaking 

The Contractor shall report to the Engineer whenever any reference point is lost or 
destroyed or requires relocation because of necessary changes in grades or locations, 
and the Contractor shall be responsible for accurately replacing or relocating such 
reference points by professionally qualified personnel. 

 
Upon completion of the staking of any segment of the project by the Engineer, the 
Contractor shall assume full responsibility for protecting all stakes and offsetting any 
additional stakes or grades which he may desire.  The actual cost of any restaking or 
staking by the Engineer which is required due to the neglect of the Contractor shall be 
deducted from any monies due or which may become due to the Contractor. 

 
The Contractor shall give notice to the Engineer at least two working days prior to any 
staking or restaking needed on the project or any segment thereof.   

 
When offset stakes are set, the offset from the line shall be as requested by the 
Contractor, or recommended by the Engineer at the preconstruction conference, 
unless field conditions do not permit it. 

 
203.3 Staking Standards 

The following staking standards outline the number and location of stakes that the 
Engineer will set for various types of work unless otherwise requested by the 
Contractor and agreed to by the Engineer during the Preconstruction Conference.  
Other staking requests by the Contractor shall be made in writing to the Engineer prior 
to commencement of the project. 

 
All reference points and stakes shall be clearly labeled and shall form a stable point 
above the ground surface which can be readily used by the Contractor and the 
Inspector.  Prior to the start of construction of any improvement, the Engineer will 
provide cut sheets to the Contractor and Inspector. 

 
203.3.1 Rough Earthwork for Roadways 

The Engineer will provide one (1) set of offset slope intercept grade stakes at fifty (50) 
foot intervals on each side of the roadway and one (1) set of grade stakes on 
centerline (or other locations requested by the Contractor) at fifty (50) foot intervals.  
The Engineer will also provide stakes to mark the points of curvature and points of 
tangency for horizontal and vertical curves. 

 
203.3.2 Sanitary and Storm Sewer 

The Engineer will provide stakes using the following methods: 
 

1. For contractors using lasers, the Engineer will provide, for each sewer line, one 
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stake at the center of the manhole, one offset stake at each manhole, and one 
offset stake located twenty-five (25) feet and fifty (50) feet from each manhole and 
at every one hundred (100) feet thereafter. 

 
2. For contractors not using lasers, the Engineer will provide, for each sewer line, 

one stake at the center of the manhole, one offset stake at each manhole, and one 
offset stake at twenty-five (25) foot intervals between manholes. 

 
3. For catch basins and/or inlets, the Engineer will provide three stakes for alignment 

with one stake also serving as a grade stake.  The alignment stakes shall be offset 
parallel to and referenced to the curb.  The alignment stakes shall reference the 
back of the curb (BOC).  The grade stake will be labeled with the differences in 
elevation between the top of the grade stake and; 

 
1.  the top of the grate at the face of the curb,    
2.  the invert of the connecting pipe(s), and 
3.  the top surface of the bottom slab of the catch basin  
     box. 

 
All grade elevations and depths shall be referenced to points on the vertical line 
formed by intersection of the vertical plane of the face of the curb and the vertical 
plane through the transverse centerline of the catch basin. 

 
4. For sanitary sewer laterals, the Engineer will provide a stake or lath indicating the 

location of each lateral at the edge of the street right-of-way or property line and 
an offset stake indicating the offset distance to the end of the lateral and the 
amount of cut to the invert elevation of the lateral. 

 
203.3.3 Water Distribution System 

The Engineer will provide stakes using the following methods. 
 

1. For water mains the Engineer will provide one set of offset grade stakes at all 
horizontal and vertical break points, at  all fittings, and at fifty (50) foot intervals.  In 
addition, the Engineer will provide a set of offset stakes for all hydrants and 
valves. 

 
2. For water service laterals the Engineer will provide a stake indicating the location 

of the curb stop shutoff valve at the edge of the right-of-way or property line.  In 
order to provide at least six (6) feet of cover over the water lateral, the Engineer 
will also indicate on the location stake the elevation of the curb stop shutoff valve. 

 
203.3.4 Grading of Subgrade for Roadway 

The Engineer will provide one (1) set of stakes for grading elevations on the centerline 
of the roadway and one (1) set at the outside edges of the subgrade.  The stakes will 
be set at twenty five (25) foot intervals if a grader will not be used and at fifty (50) foot 
intervals if a grader will be used to grade the subgrade. 

 
203.3.5 Gravel Base for Roadways with Rural Cross Sections (Without Curb and Gutter) 

The Engineer will provide one (1) set of stakes for grading elevations on the centerline 
of the roadway and at the outside edges of the gravel base.  The stakes will be set at 
fifty (50) foot intervals. 

 
203.3.6 Curb and Gutter 

The Engineer will provide offset grade stakes at 25 foot intervals on vertical curves 
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and horizontal curves and at the centerline of each catch basin or inlet.  Intermediate 
points between the stakes shall be adjusted by the Contractor to form a smooth line for 
grade and alignment.  All straight sections of alignment and grade (horizontal and 
vertical tangent sections) will be staked at fifty (50) foot intervals.  The Engineer shall 
also stake the radius points for all curves having a radius of thirty (30) feet or less.  
When it is not possible to set the radius point, an offset stake shall be set for the 
midpoint of the curve.   

 
203.3.7 Gravel Base for Roadways with Urban Cross Sections (with Curb and Gutter) 

The Engineer will provide one (1) set of stakes for grading elevations on the centerline 
of the roadway at fifty (50) foot intervals. 

 
203.3.8 Sidewalk 

The Engineer will provide no stakes for sidewalk.  Grade and alignment shall be set by 
the Contractor from the curb as indicated on the plans and details, unless otherwise 
specified by the Engineer. 

 
203.4 Project Staking for Private Development 

Staking for private developments will be performed by a registered professional Land 
Surveyor, retained by the Village.  The cost of the survey work shall be invoiced to the 
developer and payable by the developer on a 30 day basis. 
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204 - LAND SURVEY MONUMENTS 

 
 
 
204.1 U.S. Public Land Survey Monuments 

Land survey monuments which are part of the U.S. Public Land Survey such as 
Section Corners, Quarter Section Corners, Centers of Sections, Meander Corners, 
and Witness Corners which are in danger of being disturbed or destroyed by work 
done under these specifications shall be perpetuated in accordance with Section 59.74 
of the Wisconsin Statutes.  Anyone failing to follow these procedures is subject to 
penalties set forth in said statute. 

 
204.2 Other Land Survey Monuments 

Land survey monuments such as property corners, point of curvature monuments, 
meander corners or any other monument in danger of being disturbed or destroyed by 
work done under these specifications shall be referenced prior to being disturbed or 
destroyed and reset after completion of said work by a licensed Land Surveyor at the 
Contractor's expense.  Anyone failing to follow these procedures is subject to penalties 
set forth in Section 236.32 of the Wisconsin Statutes. 
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205 - MATERIALS 

 
 
 
205.1 General 
 

The Contractor shall furnish all items necessary to complete the work that are not 
specifically named as being furnished by the Village.  All materials furnished by the 
Contractor  shall be new, sound, and free of defects, and of the size and quality 
indicated in the Contract Documents. 
 
All materials shall be stored in such a manner as to preserve their quality. 
 
Temporary bracing and shoring, installation aids, scaffolding, testing materials, and 
equipment shall be furnished by the Contractor and be in safe, serviceable, and 
adequate condition. 
 
All materials furnished by the Contractor shall be subject to inspection and testing by 
the Engineer at the mill, shop, and job site.  However, inspection at the mill or shop will 
not relieve the Contractor of the responsibility of furnishing satisfactory materials.  
When materials and workmanship do not conform to the specification requirements, 
the Engineer reserves the right to reject any material or workmanship, or both, at any 
time before final acceptance of the work.  The Engineer will make a good faith effort to 
inspect the materials prior to their incorporation into the work. 
 
No deviations from the specifications or the drawings will be made without written 
approval from the Engineer. 
 
The Contractor may substitute materials of a quality equal to or greater than that 
specified in the Contract Documents, only upon written approval by the Engineer.  
Substitution of materials will be considered to be for the convenience of the 
Contractor.  The Village reserves the right to request a contract deduct for the material 
substitutions.  Substituted materials shall be of equal strength or greater than the 
specified material.  When substituted materials have a different unit weight, length, 
area, or volume from the specified materials, the substituted materials shall not be 
considered as increasing the total quantity for payment. 

 
205.2 Village-Furnished Materials 
 

Unless otherwise specified in the Contract Documents, the Contractor shall furnish all 
materials for the work. 
 
If the Village is to provide some of the materials for the project, then such materials will 
be stored at a storage facility operated by the Village or will be transported by the 
Village to the project site, as specified in the Contract Documents.  If the Village-
furnished materials are stored, the Contractor shall be responsible for furnishing all 
labor, equipment, and supplies, at no cost to the Village, needed to transport the 
materials from the storage facility to the project site, including loading and unloading.  
If the Village transports the Village-furnished materials to the project site, the 
Contractor shall be responsible for furnishing all labor, equipment, and supplies, at no 
cost to the Village, needed to unload the materials.  The Contractor shall then store, 
protect from loss or damage, keep segregated, maintain, identify, and use in an 
economical manner all Village- furnished materials. 
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When the Contractor commences to load the Village-furnished materials onto his 
vehicles at the storage site, the Contractor shall then become responsible for the safe 
keeping of such materials and shall repair or replace, at no cost to the Village, any 
Village-furnished items or materials that subsequently become damaged or lost. 
 
The Contractor shall maintain  all excess Village-furnished items, materials, and useful 
scrap in a segregated area.  Prior to completing construction of the project, and at no 
cost to the Village, the Contractor shall give the Engineer a tally of the good material, 
load, deliver, and unload said usable materials at a storage facility designated by the 
Village.  All excess Village-furnished materials which the Engineer determines to be 
unusable shall become the property of the Contractor and shall be properly disposed 
of off site. 

 
205.3 Material Certification 
 

Prior to the start of construction, the Contractor shall furnish the Engineer with a 
certificate of compliance for those items or materials requiring certificates as specified 
in these Standard Specifications.  The certificate shall certify that the material or item 
complies with the requirements of the appropriate specification or standard.  A 
certificate shall be provided for each lot which is to be used on the project. 
 
The Contractor shall furnish the Engineer with a copy of the certificate prior to the start 
of any work on the project which will be utilizing items covered by the certification. 
 
As a minimum, the information on the certificate shall include the following: 
 

 1. Name, address, and telephone number of the manufacturer. 
 2. Manufacturer's plant name or plant number. 
 3. Name, address, and telephone number of the supplier, if the  
  supplier is not the manufacturer. 
 4. Date of Certification. 
 5. Type, size, and class of item being certified. 
 6. Specification to which the item conforms. 
 7. Lot number(s) of item being certified. 
 8. Name, title, and signature of person authorized to certify. 
 9. Name of Contractor. 
10. Name of project on which material will be used. 

 
The lot number or other identification number that appears on the item shall be 
referenced on the certificate. 

 
205.4 "Or Equal" Items 

Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular 
manufacturer or supplier, the specification or description is intended to establish the 
type, function and quality required.  Unless the specification or description contains or 
is followed by words reading that no like, equivalent or "or-equal" item or no 
substitution is permitted, other items of material or equipment or material or equipment 
of other suppliers may be accepted by the Engineer. 
 
If in the Engineer's sole discretion an item of material or equipment proposed by the 
Contractor is functionally equal to that named and sufficiently similar so that no change 
in related work will be required, it may be considered by the Engineer as an "or-equal" 
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item. 
 
All data to be provided by the Contractor in support of any proposed "or-equal" item 
will be at the Contractor's expense. 
 
The Engineer will be allowed a reasonable time within which to evaluate each proposal 
or submittal made by the Contractor for "or-equal" items.  The Engineer will be the sole 
judge of acceptability.  No "or-equal" item will be ordered, installed or utilized without 
the Engineer's prior written acceptance which will be evidenced by either a Change 
Order or an approved Shop Drawing.  The Owner may require the Contractor to 
furnish at the the Contractor's expense a special performance guarantee or other 
surety with respect to any "or-equal" item.   
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206 - INSPECTION AND TESTING 

 
 
 
206.1 General 

All materials and each part or detail of the work shall be subject to inspection by the 
Engineer at all times.  Such inspection may include mill, plant, field, or shop 
inspections.  The Engineer shall be allowed access to all parts of the work, and shall 
be furnished with such information and assistance by the Contractor as is required to 
make a complete and detailed inspection.  The presence or absence of an inspector 
shall not relieve the responsibility or obligation of the Contractor in any degree. 
 
If materials do not prove uniform and satisfactory, they shall be rejected by the 
Engineer with said rejection being based solely on the tests prescribed on the 
materials involved. 
 
Materials and samples shall be stored in such a manner as to preserve their quality. 
 
Samples of materials shall be taken in accordance with standard practices and as 
often as the Engineer deems advisable or necessary.  The Contractor shall prepare 
test samples under the guidance of the Engineer. 
 
All costs of sampling and testing shall be paid by the Contractor, unless specifically 
identified as being paid for by the Village. 
 
The Contractor shall allow the Engineer a reasonable period of time for the 
performance of inspections.  Such time shall be consistent with the type and 
complexity of the inspection. 
 
The Engineer and the Contractor shall make their best cooperative effort to schedule 
and perform inspections so as not to impede the schedule and progress of the 
Contractor's work.  The Contractor shall notify the Engineer of the need for inspection 
at least twenty-four (24) hours before the work begins. 
 
The Village reserves the right to have its representative travel to the point of origin or 
manufacture of any materials, whether raw or finished, to make inspections and 
rejections of materials not conforming to the specifications.  Such travel and inspection 
shall be at no cost to the Contractor. 

 
206.2 Repairs or Replacement of Defective Work or Materials 

Rejected work or material shall be repaired or replaced by the Contractor at no cost to 
the Village. 

 
The Village will not be responsible for organizing or supervising repairs.  The 
Contractor shall be solely responsible for these functions and shall be required to 
provide the necessary control to see that the work is completed in an orderly and 
timely fashion. 
 
Repairs or replaced material will be subject to reinspection by the Engineer prior to 
incorporation of the materials into the work. 
 
The Village will bear the cost of repairing or replacing defective items or materials 
furnished by the Village, if required. 
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All costs to remove, repair, or replace defects in the Contractor's work or materials 
shall be at the Contractor's expense.  The costs associated with removal and 
replacement of items that subsequently are proven to be nondefective are to be at the 
Village's expense and will be performed as extra work. 

 
206.3 Inspection on Weekends and Holidays 

No work will be done on Sundays or Village recognized legal holidays if, in the opinion 
of the Engineer, that work requires inspection. 
 
If the contractor intends to do work on a Saturday he shall request approval from the 
Engineer of his intent before work commences on the project.  The Engineer shall 
approve or disapprove in writing work on Saturdays during the project. 



 

REVISION DATE _____________________                      p. 200 - 12 

 
207 - PROJECT AREA MAINTENANCE 

 
 
 
207.1 Cleaning 

Where work on any project lies within areas of pedestrian traffic and/or vehicular 
traffic, the project area shall be cleaned and swept and all materials related to the 
project shall be stockpiled in appropriate areas.  At the end of each working day, the 
Contractor shall remove any soil or trash that washed or was deposited on any paved 
streets by the Contractor's operations.  Sweeping shall be done weekly on every 
Friday, or on the last working day prior to a holiday or special Village activity, or 
whenever deemed necessary by the Engineer.  If the Friday is a Village or national 
holiday, the sweeping shall be done on the last working day prior to the holiday. 

 
207.2 Maintaining  Flow in Gutters 

The flow line of gutters must not be obstructed at any time.  When it is necessary to 
cover a gutter, the Contractor shall install a continuous pipe or timber drain of sufficient 
size to carry the storm waters along the gutter.  Such pipe or drain shall be kept open 
and free from obstruction. 

 
207.3 Maintaining Sewage or Storm Water Flow 

The Contractor must provide for the constant and/or intermittent flow in existing 
sewers, water courses, culverts, gutters, catch basins, drains, etc., which are affected 
by the prosecution of the work.  All such existing structures which are disturbed shall 
be restored by the Contractor to the satisfaction of the Engineer in a timely manner. 

 
207.4 Disposal of Water and Sewage 

All storm or ground water which is to be removed from the site of the work must be 
reasonably free from sediments and must be conveyed to a point approved by the 
Engineer.  All sanitary sewage must be conveyed by closed pipe or hose to a point 
approved by the Engineer.  Proper precautions must be taken to prevent trash, clay, 
sand or silt from entering existing storm and sanitary sewers. 

 
207.5 Maintenance of Public and Private Underground Structures and Appurtenances 

Access must always be maintained to fire hydrants and fire alarms; water and gas 
valves; catch basins; and sewer, water, utility, and other manholes.  Whenever access 
to any such structure is obstructed or interfered with during the progress of the work, 
the Contractor shall minimize the time of the obstruction or interference and shall not 
leave the structure obstructed over night. 

 
207.6 Dust Reduction 

When dust occurs as a result of items constructed or construction activity, or when 
directed by the Engineer, the Contractor shall minimize the dispersion of dust by the 
application of water or other approved dust control materials on trench surfaces, road 
beds, exposed ground, haul roads, or temporary roadways.  The Contractor shall 
furnish and apply the dust control materials as many times as necessary to control the 
dust to a level acceptable to the Engineer.  Petroleum products are prohibited for use 
as dust control materials. 
 
The Contractor shall utilize tarpaulins or dust palliatives on haul trucks as needed to 
control dust to a level acceptable to the Engineer. 
 
All costs associated with dust control and reduction shall be included in the unit prices 
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for the items of work that cause the dust. 
 
207.7 Stabilized Construction Entrance (Tracking Pad) 

When specified in the contract, the Contractor shall provide a stabilized construction 
entrance (tracking pad) at the project site to control the tracking of mud and materials 
onto adjoining roadways.  The tracking pad shall conform to the requirements of 
Section 802.4. 

 
207.8 Open Burning Prohibited 

Open burning of weeds, brush, logs, limbs, stumps, roots, and other debris resulting 
from construction operations will be prohibited. 



 

REVISION DATE _____________________                      p. 200 - 14 

208 - VILLAGE PERMITS 
 
 
208.1 Street Opening Permit 

Except for work under a quote or contract with the Village, the Contractor shall obtain 
a street opening permit from the Village Hall at 300 Slinger Road, to work within a 
dedicated street right-of-way. 

 
208.2 Electrical Permit 

For all electrical work done for the Village on public or private property, the Contractor 
shall obtain an electrical permit from the Village Hall.   

 
208.3 Razing Permit 

For the razing, wrecking, or removal of buildings and structures done for the Village on 
public or private property, the Contractor shall obtain a permit to do the work from the 
Village Hall. 
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209 - HAUL ROUTES 

 
 

On projects requiring hauling of significant quantities of materials and prior to the start 
of the work, the Contractor shall advise the Engineer of his proposed material haul 
route(s) for the project.  The Engineer may require that the Contractor modify his 
proposed route(s) to avoid damage to roadways. 
 
Once the Engineer has approved the Contractor's proposed haul route(s) the 
Contractor shall notify all his suppliers and vehicle operators of the route(s). 
 
The above review and approval shall be to clarify the route(s) and shall not relieve the 
Contractor of any responsibility for damage caused by him, his subcontractors, or his 
suppliers. 
 
If a haul route(s) is specified in the Contract Documents, the Contractor shall use the 
specified haul route(s) for all hauling operations needed for the project. 
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210 - DISPOSAL SITES 
 
 
 

The Contractor shall follow all applicable codes and/or laws regarding disposal sites. 
 
Prior to the start of construction, the Contractor shall submit to the Engineer a copy of 
a document whereby the owner of the disposal site has granted permission to the 
Contractor to dispose of materials on his property. 
 
Burning of waste material is prohibited within the Village of Slinger.  Disposal of 
materials by burning at sites outside the Village shall be in conformance with 
applicable laws and regulations. 
 
The Village has the right of first refusal to all excess material.  Any excess material 
refused by the Village shall be disposed of by the Contractor. 
 
The Contractor shall be responsible for cleaning up any material lost during transit to 
the disposal site. 
 
Prior to final acceptance of the work, the Contractor shall submit to the Engineer 
written documentation stating that all disposal sites are acceptable to the owner(s) of 
the disposal site(s).  The documentation shall be signed by the owner(s) of the 
disposal site(s). 
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211 - USE OF VILLAGE WATER SUPPLY 

 
 
 

All connections to the Village water supply system by the Contractor shall be subject to 
the requirements of and approval by the Village Water Utility.  
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212 - BORROW MATERIAL AVAILABLE FROM THE VILLAGE 

 
 
 

If the Village has suitable borrow material available for the project, the Village may 
make the borrow material and borrow site available to the Contractor.  The Contractor 
shall have the option of using the material for the project.  If the Contractor desires to 
use the material made available by the Village, he shall negotiate a price with the 
Engineer for credit to the Village.  Said price shall be based on the Contractor loading, 
hauling, depositing, spreading, leveling, and compacting the material.  The Contractor 
shall assume full liability for any damage or injuries incurred by hauling of said 
materials. 
 
The Contractor shall be responsible for restoring the borrow site to prevent erosion 
and minimize liability.  This may include, but is not limited to, installing, maintaining 
and removing erosion control devices; regrading slopes; seeding; mulching; fertilizing; 
and watering. 
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213 - TRAFFIC CONTROL 

 
 

All work shall be carried out in such a manner as to cause as little interference as 
possible with both pedestrian and vehicular traffic, ingress, and egress.  All hindrances 
to vehicular or pedestrian traffic shall be properly marked, signed, and barricaded.  All 
traffic control methods and procedures shall be in conformance with the requirements 
of Section 900 of these Standard Specifications. 
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214 - EROSION AND SEDIMENT CONTROL 
 
 
 

The work on all projects shall be performed in such a manner as to provide adequate 
drainage, minimize erosion, and prevent sediment-laden water from leaving the project 
site.  All erosion and sediment control methods and procedures shall be in 
conformance with the requirements of Section 800 of these  Standard Specifications. 
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215 - FINAL CLEANUP 
 
 
 

Upon completion of the work and prior to final acceptance of the project, the 
Contractor shall remove all surplus and discarded materials, rubbish and temporary 
structures from the project area and leave the project area in a neat, presentable 
condition.  The Contractor shall restore, at his own cost and expense, all areas 
disturbed by his operations.  Said restoration work shall be in general conformity with 
the specifications for the item or items involved.  Final cleanup shall be considered 
incidental to the other items of the Contract, and no separate or additional 
compensation will be made therefore.  Days shall be charged against the Contract 
Time until all cleanup is completed to the satisfaction of the Engineer. 
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216 - STOCKPILE MATERIALS 

 
 

If a separate bid item is specified in the Contract Documents for "Stockpile Materials", 
payment will be made as specified in the contract documents.   
 

 
 
 
 

- END OF SECTION 200 - 
 
                      
 
 


